YOUR LOGO



PROPOSAL · CONSTRUCTION AND INTERIORS

Proposal for Client name

Design and build services, prepared for your team.

Prepared for Name **By** Your name **Date** DD/MM/YYYY

EXECUTIVE SUMMARY

Client name wants the outcome they described. We will deliver concept and layouts and 3D views, measured by on-time handover.

Concept and layouts

Why it matters to the client

3D views

Why it matters to the client

Bill of quantities

Why it matters to the client

A NOTE FROM US

We are excited to help you reach a goal they named

.

Sincerely,
Your name, role



YOUR CHALLENGE, OUR SOLUTION

Based on our conversations with your team, here is what we heard.

→ Challenge 1

What the client told you, in their words.

→ Challenge 2

What the client told you, in their words.

→ Challenge 3

What the client told you, in their words.

How we help.

3D views and walkthrough

How this solves it

Detailed BOQ and vendor management

How this solves it

Weekly site updates

How this solves it

PROJECTED IMPACT

What we can change for Client name

x%

On-time handover

x%

Changes after approval

x%

Budget variance

INVESTMENT

Three ways to work together

Each package builds on the one before. Scale adds the marketing and most advanced features.

Starter

- Site measurement and concept
- 2D layouts and material board
- Basic execution plan

Price: USD _____

RECOMMENDED

Growth

- Everything in Starter
- 3D views and walkthrough
- Detailed BOQ and vendor management
- Weekly site updates

Price: USD _____

Scale

- Everything in Growth
- Turnkey execution with project manager
- Smart home and lighting design
- Handover photoshoot and warranty pack

Price: USD _____

Taxes extra as applicable. Third-party fees billed at cost. Prices valid until date _____.

COMPARE

INCLUDED	STARTER	GROWTH	SCALE
Site measurement and concept	✓	✓	✓
2D layouts and material board	✓	✓	✓
Basic execution plan	✓	✓	✓
3D views and walkthrough	·	✓	✓
Detailed BOQ and vendor management	·	✓	✓
Weekly site updates	·	✓	✓
Turnkey execution with project manager	·	·	✓
Smart home and lighting design	·	·	✓
Handover photoshoot and warranty pack	·	·	✓

TIMELINE

Phased timeline

1
Measurement and brief
1 week

2
Design
3 weeks

3
Approvals and BOQ
1 week

4
Execution
10 weeks

Start date date. Dates move with approvals and inputs listed in the assumptions.

ASSUMPTIONS

- Site access during working hours
- Material choices approved before ordering
- Society or building permissions by the client
- Changes after approval are priced separately



NEXT STEPS

Ready to begin?

Choose a package, sign below and we start on date .

✓ Accept and sign

Accepted for Client company
Name, signature and date

For Your company
Name, signature and date